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GENERAL NOTES:

Finish Notes: (Room numbers 101, 103, 105,107 and 109)

Finish Schedule:

1. Comply with all local, state and federal codes, laws and regulations. 1) Prep and prime walls where needed.

2. General contractor is responsible for all materials,

construction methods and craftsmanship.

2) Fill holes and imperfections prior to painting.

4) Remove existing carpet and rubber base.

Carpet (STATE CONTRACT E&l CNR 01308)

3) Remove all existing corner guards. Repair screw holes and remove glue residue. CPT: Carpet tile, Interface Cubic; Color:4289 Matrix

3. Prospective bidders must examine the contract documents 5) Remove and reinstall switch plates and outlet plates. Paint around data plates. Provide rubber stair nosing
carefully and before bidding, must request clarification in writing prior 6) Paint around existing electronic devices that are to remain (i.e. horn strobes, signage) Roppe #7 underlap carpet nosing; Color: Black
to the time set for bid opening. Responses will be posted electronically 7) Remove and reinstall existing small bulletin boards.
as an addendum and later shall become part of the contract and binding on all bidders. 8) Paint around large bulletin boards and marker boards. Provide rubber transition strips at quarry tile and carpet transition.
4. Existing conditions depicted were taken from owner furnished documents. 9) Protect all areas not to be painted from drips and splatters. Color: Black
Verify all existing conditions and notify the owner/project manager of any 10) Remove and reinstall existing furniture. Base
and all discrepancies between drawings and actual conditions. 10) Remove and reinstall misc. accessories such as wall clock, posters, etc. B-1: Roppe 4"high x }4" thk. Standard with toe. Purchase in rolls.
5. Contractors are responsible for coordinating work with other trades, and Coordinate with owner on tgmporary storage. Use longest pieces possible. No preformed corners. Color: 150 Dark Gray
owner's self-performed work wherever and whenever they overlap. 1;; -Igexn']c:e wa(ljlg totrrlllatch eXIStm’?i'l CPT. Provide 10% t o Toxtra stock” Paint
rovide and install new carpet tile . Provide 10% carpet coverage for "extra stock". i P _ : . o
6. Construction to be completed between December 21 and January 7, 2014. 13) Provide and install new rubber base B-1 P-1 (walls) Benjamin Moore BM 1-06 white dove; eggshell finish
H f - : 10: herwi _ ) o _ P-2 (accent walls) Benjamin Moore BM 178 golden lab; eggshell finish
a)Hours of construction are between 7:00am - 10:00pm or as otherwise arranged 14) Provide rubber nosing at steps. Provide submittals for approval. p.3 . S _ _ -
ith the campus securitv. Free parking is available durina Winter break from ) " _ _ - -3 (doors, door and vision frames) Benjamin Moore BM 2053-10 mallard green; semi-gloss finish
wit P y P g g 15) Provide transition strip at quarry tile and carpet transition. P-4 (table legs) Sherwin Williams Hiah Performance Acrvlic: hiah aloss
Dec 21 - Jan 20, 2014. Contractor will be responsible for parking fees during other times . Provide submittal for approval. 9 9 ylie, nigh g

7. General contractor to email final bids to mfalcon@uccs.edu by 2:00pm on Dec. 6, 2013.

16) Paint inside and outside face of doors, door frames, vision frames and
window frames along hallway.

Provide 1 gal. of paint each color for "extra stock".
18) No ceiling work required.
19) Re-stain existing wood rail to match existing.

. . - . . . EXISTING TABLE
17) Paint to be Sherwin Williams Pro-Green 200 Series or Benjamin Moore Eco-spec. LEGS
NEW RUBBER
NOSING
NEW RUBBER
BASE B-1

Add Alternates:

NEW CARPET TILE
CPT

(]

Add Alt. #1: Paint existing table legs with P-4

CARPET UNDER
NOSING

/2 \Typical Detail at Step
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