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Remove existing countertop assembly shown
dashed. Salvage existing cashier drawers.

Remove portion of existing gyp bd. full height
walls shown dashed.

Remove existing safe. See Construction Plan
sheet A2 for new location.

Remove existing carpet and rubber base.
Salvage carpet and deliver to owner.

Re: Finish Plan sheet A3.

Remove portion of existing wood base. Salvage
for reuse.

Limit of carpet removal.
Remove and relocate existing power outlets.

Remove and relocate existing voice/data outlets.

Remove and relocate existing panic buttons.
Typical of 3.

Remove and relocate existing fire alarm strobe.

Existing built-in casework to remain.

Remove existing overhead grille. Salvage and
deliver to owner.

General contractor to field verify all existing site
conditions and determine the extent of work prior
to any and all construction. Notify owner of any
discrepancies between construction documents
and actual conditions.

All fixtures that can be reused and are not
required for the project shall be turned over
to the owner.

All existing conditions to remain shall be
protected during demolition operations.
Protect adjacent areas from dust and debris.
Maintain a clean, safe work environment

at all times.

Existing power/data/fire devices to remain
unless noted otherwise.

Existing walls that remain shall be patched where
partial demolition of wall occurred or demolition of
adjacent walls occurred unless otherwise noted.
Patch to match adjacent remaining surface.Paint to
nearest break.

Where existing walls and ceilings are to be removed
and electrical devices are affected, remove devices
and cap wiring for reinstallation in new construction.

Coordinate demolition activities with owner's/user's
schedule. Maintain egress from suite during
periods/hours of occupancy.

RCP DEMOLITION NOTES

Building Code Analysis
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Remove existing gyp. bd. soffit/ceiling shown

hatched.
Remove portion existing ceiling grid and tile

shown dashed.

Remove existing recessed can lights, typ. of 3.
Salvage and deliver to owner.

Remove and relocate existing fire sprinkler head.

Remove and relocate existing
ceiling mounted security cameras .

Existing ceiling to remain unless noted
otherwise.

Remove existing return air grille. See sheet
A4 for mechanical drawings.

Remove and relocate existing supply air
diffuser. See sheet A4 for mechanical drawings.

Existing security motion sensor to remain.

Note:

. Modifications to existing sprinkler system by

General Contractor.

Modifications to fire alarm system by
General Contractor. Coordinate work with
Simplex.

Project:
Interior remodel of an existing office (business use)
to remain a business use

Location:
Main Hall Second Floor - Cashier/Bursar's Office
University of Colorado Colorado Springs

State Adopted Codes:

2009 International Building Code (IBC)

2009 International Fuel Gas Code/Plumbing Code
(IFGC/IPC)

2011 National Electrical Code (NEC)

2003 ICC/ANSI A117.1 Accessibility

Standards (I/A)

Occupancy:
Office: Business Group B

Stories: 4

Construction Type:

Type lll - 1 hr. (Assumed) Review of as-built
documents indicate that existing corridors and
partitions are non-rated except for mechanical
chases, duct penetrations between floors and
stair enclosures.

Fire Protection System:
Building is Fully Sprinklered

10.

11.

12.

13.

14.

Comply with all local, state and federal codes, laws and
regulations. See this sheet for building code analysis.

General contractor is responsible for all materials,
construction methods and craftsmanship.

Do not scale drawings.

All new work is to be plumb, level and square.

Unless noted otherwise all interior dimensions are to finish
face of existing wall.

The Contractor is responsible to bring discrepancies or
conflicts between various construction documents, including
drawings and specifications, to the immediate attention of
the architect before bid opening for resolution. Do not
assume correctness of one document or the other.

Existing conditions depicted were taken from owner
furnished documents. Verify all existing conditions and
notify the owner/project manager of any and all
discrepancies between drawings and actual conditions.

Contractors are responsible for coordinating work with other
trades, and owner's self-performed work wherever and
whenever they overlap.

Contractors are responsible for maintaining the integrity of
fire rated assemblies wherever and whenever their work
penetrates or breaks the integrity. Furnish and install fire
stopping at all openings around pipes, conduit, structural
members, etc. in fire rated assemblies.

Existing furniture to be removed, stored and re-installed
by owner.General Contractor to coordinate work.

Construction of Cashier/Bursar's office shall be started and
completed between March 25 and May 31, 2013.

a)This area will be occupied by the users M-F, normal
business hours during the entire construction period.
Provide dust partition around occupied area shown dashed.

b)Hours of construction are between 7:00am - 10:00pm or as
otherwise arranged with the campus security. Free parking is
available during Spring break Mar 25-29, 2013. Contractor
will be responsible for parking fees during other times .One
parking space behind Main Hall will be available to the
Contractor for parking/staging for the duration of the project.
Parking fees apply.

c)Construction within the occupied areas including any work
affected in the first level will be done during night time
or weekends.

General contractor to deliver final bids to our office by
2:00pm on March 15, 2013.

Coordinate construction activities with owner's/user's
schedule. Maintain egress from suite during periods/hours
of occupancy.

General Contractor is responsible to coordinate inspection
services provided by a State Inspector. Fees for MEP and
Fire Dept. inspections and required permits to be by
General Contractor. Fees for State Architect inspections by
Owner.
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